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DRAFT 
Appendix A – Adjustment of Cost Estimates to 1999 $ 

WHEC-378 Representative Vessel Class 
Cost Estimate 
Description 

Estimate 
Base-Year 

Estimate in 
Base-Year $ 

Price 
Adjustment 
Factor1 

Estimate 
Adjusted 
to 1999 $ 

Estimate 
(Adj) in 
Sig.Figs. 

Centrifuge 
Procurement 
Cost 

2000 468,000 .966 452,088 452,000 

Centrifuge 
Installation 
Cost 

2000 175,000 .966 169,050 169,000 

Centrifuge 
Technical 
Manual Cost 

1999 85,000 1.0 85,000 85,000 

Centrifuge 
Technical 
Drawing Cost 

2000 32,000 .966 30,912 31,000 

Centrifuge 
Training 
Material Cost 

2001 10,000 .933 9,330 9,000 

Hydrocyclone 
Procurement 
Cost 

2000 64,000 .966 61,824 62,000 

Hydrocyclone 
Installation 
Cost 

2000 154,000 .966 148,764 149,000 

Hydrocyclone 
Technical 
Manual Cost 

1999 85,000 1.0 85,000 85,000 

Hydrocyclone 
Technical 
Drawing Cost 

2000 24,000 .966 23,184 23,000 

Hydrocyclone 
Training 
Material Cost 

2001 10,000 .933 9,330 9,000 

1. Consumer Price Index - All Urban Consumers, not seasonally adjusted, U.S. city 
average, all items. Data extracted on May 23, 2001 from Bureau of Labor Statistics 
<http://stats.bls.gov/cpihome.html>. 




